DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-N024(14) CONTRACT TIME : 125 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ESTP-N024 (14)
PAVEMENT & REHABILITATION, NORTH XI, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/25/11 to vendor HARMONY CONSTRUCTION INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,145,584.00 109.5747% 100.0000%
1 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,958,102.00 100.0000% 91.2620%
2 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 2,048,937.00 104.6389% 95.4955%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 2,050,568.00 104.7222% 95.5716%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 2,078,300.75 106.1385% 96.8641%
DIAMOND MATERIALS LLC IRREGULAR
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 202000 40.000 cCy | 30.00000 1200.00] 37.50000 1500.00] 45.50000 1820.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 310.000 TON | 40.00000 12400.00] 25.00000 7750.00] 27.00000 8370.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401696 440.000 TON | 25.00000 11000.00] 20.00000 8800.00] 12.00000 5280.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401823 570.000 TON | 60.00000 34200.00] 57.75000 32917.50] 74.75000 42607.50
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0050 401833 9180.000 TON | 67.00000 615060.00| 69.50000 638010.00| 80.50000 738990.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0060 402000 100.000 TON | 100.00000 10000.00] 95.00000 9500.00] 83.00000 8300.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 10400.000 SYIN | 1.50000 15600.00] 1.31000 13624.00] 1.00000 10400.00
HOT-MIX PATCHING | | |
0080 701010 1290.000 LF | 30.00000 38700.00| 24.00000 30960.00| 26.00000 33540.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/11
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 701012 80.000 LF | 30.00000 2400.00] 22.75000 1820.00] 43.00000 3440.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0100 701021 60.000 LF | 30.00000 1800.00 | 17.25000 1035.00] 43.00000 2580.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0110 701022 30.000 LF | 30.00000 900.00]| 30.00000 900.00]| 45.00000 1350.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0120 701505 11.000 EACH | 60.00000 660.00]| 150.00000 1650.00] 60.00000 660.00
P.C.C. PARKING BUMPER | | |
0130 705001 6100.000 SF | 7.00000 42700.00 | 5.50000 33550.00] 5.00000 30500.00
P.C.C. SIDEWALK, 4" | | |
0140 705002 2260.000 SF | 9.00000 20340.00] 6.50000 14690.00] 5.50000 12430.00
P.C.C. SIDEWALK, 6" | | |
0150 705007 1060.000 SF | 35.00000 37100.00] 34.50000 36570.00] 25.00000 26500.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0160 705008 4730.000 SF | 15.00000 70950.00 | 10.25000 48482.50 | 12.50000 59125.00
CURB RAMP, TYPE 1 | |
0170 705009 4600.000 SF | 15.00000 69000.00 | 10.25000 47150.00| 12.50000 57500.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0180 705010 670.000 SF | 15.00000 10050.00 | 11.85000 7939.50] 13.50000 9045.00
CURB RAMP, TYPE 5 | |
0190 708500 13.000 EACH | 250.00000 3250.00] 205.00000 2665.00] 150.00000 1950.00
REPLACING CATCH BASIN GRATES | | |
0200 708504 13.000 EACH | 250.00000 3250.00] 205.00000 2665.00] 170.00000 2210.00
REPLACING CATCH BASIN FRAMES | | |
0210 710001 59.000 EACH | 1000.00000 59000.00 | 864.00000 50976.00 | 660.00000 38940.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0220 710002 89.000 EACH | 800.00000 71200.00]| 535.00000 47615.00 | 425.00000 37825.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0230 727502 3.000 EACH | 400.00000 1200.00| 430.00000 1290.00] 300.00000 900.00
ADJUSTING EXISTING MONUMENT BOX | | |
0240 727554 LUMP | 5000.00000 5000.00] 11665.00000 11665.00] 24000.00000 24000.00
RELOCATE FENCES AND GATES | | |
0250 732004 60.000 TON | 40.00000 2400.00] 38.00000 2280.00]| 56.00000 3360.00
| | |

TOPSOIL (TON)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/11
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |HARMONY CONSTRUCTION INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 734013 430.000 SY | 0.75000 322.50] 1.00000 430.00]| 2.00000 860.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 735534 430.000 SY | 1.50000 645.00]| 4.25000 1827.50] 4.00000 1720.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0280 743003 100.000 EADY | 30.00000 3000.00] 30.00000 3000.00] 15.00000 1500.00
ARROWPANELS, TYPE C | | |
0290 743004 20.000 EADY | 75.00000 1500.00| 120.00000 2400.00] 100.00000 2000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0300 743007 300.000 HOUR | 75.00000 22500.00] 75.00000 22500.00] 75.00000 22500.00
TRAFFIC OFFICERS | | |
0310 743010 130.000 EADY | 110.00000 14300.00] 135.00000 17550.00 | 75.00000 9750.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 743050 5500.000 HOUR | 44.52000 244860.00]| 44.52000 244860.00] 44.52000 244860.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0330 743062 550.000 HOUR | 64.55000 35502.50] 64.55000 35502.50]| 64.55000 35502.50
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0340 744505 10.000 EACH | 550.00000 5500.00| 195.00000 1950.00] 200.00000 2000.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0350 744519 3.000 EACH | 700.00000 2100.00]| 540.00000 1620.00] 550.00000 1650.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0360 744520 35.000 EACH | 850.00000 29750.00 | 780.00000 27300.00| 750.00000 26250.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0370 744523 8.000 EACH | 1175.00000 9400.00| 1150.00000 9200.00| 1200.00000 9600.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0380 744525 12.000 EACH | 400.00000 4800.00 | 540.00000 6480.00| 550.00000 6600.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0390 745527 3000.000 LF | 15.00000 45000.00 | 11.85000 35550.00] 11.25000 33750.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0400 745528 160.000 LF | 10.00000 1600.00| 7.00000 1120.00] 7.00000 1120.00
| | |

SUPPLY OF 2" GALVANIZED STEEL CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |HARMONY CONSTRUCTION INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0410 745529 205.000 LF | 10.00000 2050.00] 5.50000 1127.50] 6.00000 1230.00
|

SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/11
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |HARMONY CONSTRUCTION INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 745542 1830.000 LF | 28.00000 51240.00] 27.00000 49410.00] 26.00000 47580.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0430 745543 775.000 LF | 42.00000 32550.00] 65.00000 50375.00| 62.00000 48050.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0440 745544 585.000 LF | 9.00000 5265.00] 7.65000 4475.25] 7.30000 4270.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | I |
0450 745551 15.000 LF | 2.80000 42.00]| 6.25000 93.75] 6.00000 90.00
REMOVAL OF CONDUIT FROM WOOD POLE | |
0460 746774 4425.000 LF | 9.00000 39825.00] 7.85000 34736.25] 7.50000 33187.50
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0470 746776 69.000 EACH | 90.00000 6210.00]| 97.25000 6710.25]| 100.00000 6900.00
LOOP DETECTOR SPLICE | | |
0480 746830 16.000 CY | 800.00000 12800.00] 865.00000 13840.00] 200.00000 3200.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0490 746847 12.000 EACH | 2300.00000 27600.00| 2375.00000 28500.00 | 2300.00000 27600.00
POLE BASE, TYPE 3 | |
0500 746850 49.000 EACH | 800.00000 39200.00]| 595.00000 29155.00| 560.00000 27440.00
POLE BASE, TYPE 4 | |
0510 746852 1.000 EACH | 900.00000 900.00]| 972.00000 972.00]| 1000.00000 1000.00
POLE BASE, TYPE 6 | |
0520 747506 8.000 EACH | 1350.00000 10800.00 | 750.00000 6000.00] 800.00000 6400.00
CABINET BASE | | |
0530 748015 8900.000 SF | 3.00000 26700.00] 2.75000 24475.00] 3.60000 32040.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0540 748019 134300.000 LF | 0.20000 26860.00] 0.19000 25517.00] 0.20000 26860.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0550 748026 16700.000 SF | 1.00000 16700.00 | 0.55000 9185.00] 1.10000 18370.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0560 748027 4560.000 LF | 2.50000 11400.00] 1.95000 8892.00] 3.10000 14136.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0570 748530 500.000 SF | 2.50000 1250.00] 3.50000 1750.00] 3.10000 1550.00
| | |

REMOVAL OF PAVEMENT STRIPING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/25/11
PAGE : 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER  : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT ;N2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 748548 69300.000 LF | 0.35000 24255.00] 0.37000 25641.00]| 0.36000 24948.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0590 748549 50.000 LF | 0.70000 35.00] 0.75000 37.50] 0.70000 35.00
PERMANENT PAVEMENT STRIPING, EPOXY [ [
RESIN PAINT, WHITE/YELLOW, 10" | | |
0600 748553 48.000 EACH | 250.00000 12000.00] 300.00000 14400.00] 225.00000 10800.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL [ [ [
0610 758000 1040.000 SY | 25.00000 26000.00| 19.75000 20540.00] 18.00000 18720.00
REMOVAL OF EXISTING PORTLAND [ [ |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | [ [
ETC. [ [ [
0620 760507 166500.000 SYIN | 0.75000 124875.00] 0.38000 63270.00] 0.33000 54945.00
PROFILE MILLING, HOT-MIX | [ [
0630 762001 2300.000 LF | 2.00000 4600.00 | 1.15000 2645.00] 1.00000 2300.00
SAW CUTTING, HOT MIX [ [ |
0640 762002 250.000 LF | 6.00000 1500.00 4.50000 1125.00] 4.00000 1000.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0650 763000 LUMP |  36256.00000 36256.00] 15500.00000 15500.00]  30000.00000 30000.00
INITIAL EXPENSE | |
0660 763501 LUMP | 4000.00000 4000.00 | 5185.00000 5185.00] 2000.00000 2000.00
CONSTRUCTION ENGINEERING | | |
0670 763621 LUMP | 4275.00000 4275.00| 2600.00000 2600.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | [ \
0680 763643 LUMP |  36256.00000 36256.00| 44650.00000 44650.00|  38000.00000 38000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,145,584.00]| $ 1,958,102.00] $ 2,048,937.00
CONTRACT TOTALS [ $ 2,145,584.00] $ 1,958,102.00] $ 2,048,937.00
DBE GOALS | 7 | 7 % 7 %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/25/11
PAGE : 003 -7

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
SECTION 0001 Category 0001
| | |
0010 202000 40.000 CY | 36.00000 1440.00] 30.00000 1200.00 |
EXCAVATION AND EMBANKMENT | | |
0020 302005 310.000 TON | 25.00000 7750.00 | 28.00000 8680.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401696 440.000 TON | 9.10000 4004.00] 15.00000 6600.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401823 570.000 TON | 84.00000 47880.00| 70.00000 39900.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0050 401833 9180.000 TON | 75.00000 688500.00] 83.00000 761940.00]|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0060 402000 100.000 TON | 340.00000 34000.00] 70.00000 7000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 10400.000 SYIN | 0.82000 8528.00 | 2.00000 20800.00
HOT-MIX PATCHING | |
0080 701010 1290.000 LF | 24.00000 30960.00] 23.25000 29992.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0090 701012 80.000 LF | 23.00000 1840.00 | 22.20000 1776.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0100 701021 60.000 LF | 17.00000 1020.00| 17.00000 1020.00 |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0110 701022 30.000 LF | 27.00000 810.00]| 26.50000 795.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0120 701505 11.000 EACH | 190.00000 2090.00] 53.00000 583.00
P.C.C. PARKING BUMPER | | |
0130 705001 6100.000 SF | 5.30000 32330.00] 5.30000 32330.00
P.C.C. SIDEWALK, 4" | | |
0140 705002 2260.000 SF | 6.40000 14464.00] 6.35000 14351.00
| | |

P.C.C. SIDEWALK, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0150 705007 1060.000 SF | 34.00000 36040.00] 33.80000 35828.00]
|

SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/25/11
PAGE 003 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER  : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 705008 4730.000 SF | 11.00000 52030.00] 10.00000 47300.00]
CURB RAMP, TYPE 1 | |
0170 705009 4600.000 SF | 11.00000 50600.00] 10.00000 46000.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | [
0180 705010 670.000 SF | 12.00000 8040.00]| 11.70000 7839.00]|
CURB RAMP, TYPE 5 | |
0190 708500 13.000 EACH | 210.00000 2730.00] 200.00000 2600.00]
REPLACING CATCH BASIN GRATES | | |
0200 708504 13.000 EACH | 210.00000 2730.00] 200.00000 2600.00]
REPLACING CATCH BASIN FRAMES | | |
0210 710001 59.000 EACH | 850.00000 50150.00] 840.00000 49560.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0220 710002 89.000 EACH | 530.00000 47170.00]| 520.00000 46280.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0230 727502 3.000 EACH | 430.00000 1290.00] 425.00000 1275.00]
ADJUSTING EXISTING MONUMENT BOX | |
0240 727554 LUMP | 11000.00000 11000.00 | 11000.00000 11000.00
RELOCATE FENCES AND GATES | [ |
0250 732004 60.000 TON | 65.00000 3900.00] 45.00000 2700.00
TOPSOIL (TON) | | |
0260 734013 430.000 SY | 1.10000 473.00]| 1.20000 516.00|
PERMANENT GRASS SEEDING, DRY GROUND | |
0270 735534 430.000 sY | 4.30000 1849.00]| 4.25000 1827.50]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0280 743003 100.000 EADY | 29.00000 2900.00] 20.00000 2000.00]
ARROWPANELS, TYPE C | |
0290 743004 20.000 EADY | 67.00000 1340.00] 80.00000 1600.00]|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0300 743007 300.000 HOUR | 75.00000 22500.00] 75.00000 22500.00]
TRAFFIC OFFICERS | |
0310 743010 130.000 EADY | 130.00000 16900.00] 150.00000 19500.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0320 743050 5500.000 HOUR | 44.52000 244860.00] 44.52000 244860.00]
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -10
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I( 3 ) I( 4 ) I( )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0330 743062 550.000 HOUR | 64.55000 35502.50]| 64.55000 35502.50]|
|

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/25/11
PAGE : 003 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER  : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 744505 10.000 EACH | 220.00000 2200.00] 190.00000 1900.00]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0350 744519 3.000 EACH | 710.00000 2130.00] 530.00000 1590.00]
RELOCATION OF EXISTING JUNCTION WELL | | |
0360 744520 35.000 EACH | 850.00000 29750.00] 765.00000 26775.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0370 744523 8.000 EACH | 1100.00000 8800.00| 1160.00000 9280.00]|
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0380 744525 12.000 EACH | 260.00000 3120.00] 525.00000 6300.00
REMOVAL OF EXISTING JUNCTION WELL | |
0390 745527 3000.000 LF | 13.00000 39000.00] 11.60000 34800.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0400 745528 160.000 LF | 11.00000 1760.00]| 7.00000 1120.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0410 745529 205.000 LF | 7.50000 1537.50] 5.30000 1086.50]
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0420 745542 1830.000 LF | 28.00000 51240.00 | 26.40000 48312.00 |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0430 745543 775.000 LF | 63.00000 48825.00 | 63.35000 49096.25]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT [ [
0440 745544 585.000 LF | 11.00000 6435.00] 7.50000 4387.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0450 745551 15.000 LF | 3.20000 48.00]| 10.00000 150.00]
REMOVAL OF CONDUIT FROM WOOD POLE | |
0460 746774 4425.000 LF | 8.90000 39382.50] 7.70000 34072.50]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0470 746776 69.000 EACH | 110.00000 7590.00]| 95.00000 6555.00
| | |

LOOP DETECTOR SPLICE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0480 746830 16.000 CY | 850.00000 13600.00] 500.00000 8000.00]
|

REMOVAL OF CONCRETE POLE BASES AND
CABINET FOUNDATIONS
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PAGE 003 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER  : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) |
|GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— o
0490 746847 12.000 EACH | 2600.00000 31200.00] 2320.00000 27840.00]
POLE BASE, TYPE 3 | |
0500 746850 49.000 EACH | 830.00000 40670.00] 580.00000 28420.00]
POLE BASE, TYPE 4 | |
0510 746852 1.000 EACH | 1100.00000 1100.00]| 950.00000 950.00]
POLE BASE, TYPE 6 | |
0520 747506 8.000 EACH | 890.00000 7120.00]| 740.00000 5920.00]
CABINET BASE | | |
0530 748015 8900.000 SF | 2.80000 24920.00] 2.70000 24030.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0540 748019 134300.000 LF | 0.19000 25517.00] 0.20000 26860.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0550 748026 16700.000 SF | 0.53000 8851.00] 0.53000 8851.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0560 748027 4560.000 LF | 1.90000 8664.00| 1.90000 8664.00|
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0570 748530 500.000 SF | 3.40000 1700.00] 3.40000 1700.00]
REMOVAL OF PAVEMENT STRIPING | | |
0580 748548 69300.000 LF | 0.37000 25641.00] 0.36000 24948.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0590 748549 50.000 LF | 0.73000 36.50] 1.00000 50.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0600 748553 48.000 EACH | 300.00000 14400.00] 295.00000 14160.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0610 758000 1040.000 SY | 20.00000 20800.00]| 20.00000 20800.00]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0620 760507 166500.000 SYIN | 0.17000 28305.00] 0.30000 49950.00]
PROFILE MILLING, HOT-MIX | | |
0630 762001 2300.000 LF | 1.10000 2530.00] 1.05000 2415.00]
SAW CUTTING, HOT MIX | | |
0640 762002 250.000 LF | 4.30000 1075.00] 4.25000 1062.50]
| | |

SAW CUTTING, CONCRETE, FULL DEPTH
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
CALL ORDER  : 003 CONTRACT ID : T201006111.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/26/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) | ( 4 |
|GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— o
0650 763000 LUMP | 17000.00000 17000.00]  30000.00000 30000.00]|
INITIAL EXPENSE | | |
0660 763501 LUMP | 2000.00000 2000.00] 2000.00000 2000.00]
CONSTRUCTION ENGINEERING | | [
0670 763621 LUMP | 2000.00000 2000.00] 3000.00000 3000.00]
CONSTRUCTION ENGINEERING, RE-SURFACING | [ [
0680 763643 LUMP | 64000.00000 64000.00]| 55000.00000 55000.00]|
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS [ $ 2,050,568.00] $ 2,078,300.75]
—————————————————————————————————————————— B e e et
CONTRACT TOTALS [ $ 2,050,568.00] $ 2,078,300.75]

DBE GOALS
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